

1352.217-93

the pier, drydock or marine railway to the vessel;

(3) Treat salvage, scrap, or other ship's material of the Government resulting from performance of the work as items of Government furnished property in accordance with the Government Property clause;

(4) Perform, or pay the cost of, any repair, reconditioning or replacement made necessary as the result of the use by the Contractor of any of the vessel's machinery, equipment or fittings, including, but not limited to, winches, pumps, riggings, or pipe lines; and

(5) Furnish suitable offices, office equipment and telephones at or near the site of the work as the Contracting Officer reasonably requires for himself and his staff.

(d) Except as otherwise provided in the contract, the Contractor shall furnish all necessary material, labor, services, equipment, supplies, power, accessories, facilities, and other things and services necessary for accomplishing the work, subject to Government rights under the Government Property clause.

(e) The Contractor shall conduct dock and sea trials of the vessel as required by the contract. Unless otherwise expressly provided in the contract, during the conduct of these trials the vessel shall be under the control of the vessel's commander and crew with representatives of the Contractor and the Government on board to determine whether or not the work done by the Contractor has been satisfactorily performed. Dock and sea trials not specified which the Contractor requires for his own benefit shall not be undertaken by the Contractor without prior notice to and approval of the Contracting Officer; any such dock or sea trial shall be conducted at the risk and expense of the Contractor. The Contractor shall provide and install all fittings and appliances which may be necessary for the dock and sea trials, to enable the representatives of the Government to determine whether the requirements of the contract plans and specifications have been met. The Contractor shall also be responsible for the care, installation and removal of any instruments and apparatus furnished by the Government for such trials.

(End of clause)

1352.217-93 Delays.

As prescribed in 1317.7001(a), insert the following clause:

DELAYS (CAR 1352.217-93) (JAN 1987)

When during the performance of this contract the Contractor is required to delay the work on a vessel temporarily, due to orders or actions of the Government respecting stoppage of work to permit shifting the vessel, stoppage of hot work to permit bun-

48 CFR Ch. 13 (10-1-02 Edition)

kering, fueling, stoppage of work due to embarking or debarking passengers and loading or discharging cargo, and the Contractor is not given sufficient advance notice or is otherwise unable to avoid incurring additional costs on account thereof, an equitable adjustment may be made in the contract price pursuant to the Changes clause.

(End of clause)

1352.217-94 Minimization of delay due to Government furnished property.

As prescribed in 1317.7001(a), insert the following clause:

MINIMIZATION OF DELAY DUE TO GOVERNMENT FURNISHED PROPERTY (CAR 1352.217-94) (JAN 1987)

(a) In order to assure timely delivery of the vessel under this contract, it is imperative that delay in delivery of such vessel resulting from late, damaged, or unsuitable Government furnished property be held to an absolute minimum. In order to achieve minimization of delay it is agreed that:

(1) Subject to adjustment as provided in paragraph (b) of this clause, the Government shall deliver each item of Government furnished property to the Contractor on or before the date specified in the contract or, if later, in sufficient time for the contractor to deliver the vessel in accordance with the delivery schedule specified elsewhere.

(2) The Government may forego furnishing any item of Government property to the Contractor. In that event, the Contractor shall prepare the vessel in terms of piping, wiring, structure, foundation, ventilation, and any other preinstallation requirements of the item, so that the work on the vessel may continue without delay and disruption resulting from the absence of the item. If the Government does not furnish an item designated as Government furnished property, the parties may be entitled to an equitable adjustment in the contract price, in accordance with the Changes clause for eliminating the requirement to install the Government property item. But, notwithstanding any other clause of this contract, an adjustment shall not be made in the delivery schedule of any vessel if the Government chooses not to furnish the item on or before the delivery date of the item. If the Government subsequently desires the Contractor to install the item prior to delivery of the vessel, a contract modification shall be executed which takes into account any increase in cost or performance time resulting from the installation.

(b) If the delivery date for the vessel is extended for any reason, the latest date for which the Government must deliver items of Government property shall be deemed to be extended by an equal number of days unless