

National Aeronautics and Space Administration

1852.245-70

increases and decreases in the contract for the Contractor and each subcontractor in at least the following detail: material quantities and costs; direct labor hours and rates for each trade; the associated FICA, FUTA, SUTA, and Workmen's Compensation Insurance; and equipment hours and rates.

(b) The overhead percentage cited below shall be considered to include all indirect costs including, but not limited to, field and

office supervisors and assistants, incidental job burdens, small tools, and general overhead allocations. "Commission" is defined as profit on work performed by others. The percentages for overhead, profit, and commission are negotiable according to the nature, extent, and complexity of the work involved, but in no case shall they exceed the following ceilings:

	Overhead (percent)	Profit (percent)	Commission
To Contractor on work performed by other than its own forces	—	—	10
To first tier subcontractor on work performed by its subcontractors	—	—	10
To Contractor and/or subcontractors on work performed with their own forces	10	10	—

(c) Not more than four percentages for overhead, profit, and commission shall be allowed regardless of the number of subcontractor tiers.

(d) The Contractor or subcontractor shall not be allowed overhead or commission on the overhead, profit, and/or commission received by its subcontractors.

(e) Equitable adjustments for deleted work shall include credits, limited to the same percentages for overhead, profit, and commission in paragraph (b) of this clause.

(f) On proposals covering both increases and decreases in the amount of the contract, the application of the overhead, profit, and commission shall be on the net change in direct costs for the Contractor or the subcontractor performing the work.

(g) After receipt of the Contractor's proposal, the contracting officer shall act within a reasonable period, provided that when the necessity to proceed with a change does not permit time to properly check the proposal, or in the event of a failure to reach an agreement on a proposal, the contracting officer may order the Contractor to proceed on the basis of the price being determined at the earliest practicable date. In such a case, the price shall not be more than the increase or less than the decrease proposed.

(End of clause)

[63 FR 17339, Apr. 9, 1998]

1852.244-70 Geographic participation in the aerospace program.

As prescribed in 1844.204-70, insert the following clause:

GEOGRAPHIC PARTICIPATION IN THE AEROSPACE PROGRAM (APR 1985)

(a) It is the policy of the National Aeronautics and Space Administration to advance a broad participation by all geographic regions in filling the scientific, tech-

nical, research and development, and other needs of the aerospace program.

(b) The Contractor agrees to use its best efforts to solicit subcontract sources on the broadest feasible geographic basis consistent with efficient contract performance and without impairment of program effectiveness or increase in program cost.

(c) The Contractor further agrees to insert this clause in all subcontracts of \$100,000 and over.

(End of clause)

[54 FR 28340, July 5, 1989, as amended at 62 FR 14034, Mar. 25, 1997]

1852.245-70 Contractor requests for Government-owned equipment.

As prescribed in 1845.106-70(a), insert the following clause:

CONTRACTOR REQUESTS FOR GOVERNMENT-OWNED EQUIPMENT (JUL 1997)

(a) "Equipment," as used in this clause, means commercially available items capable of stand-alone use, including those to be acquired for incorporation into special test equipment or special tooling.

(b)(1) Upon determination of need for any Government-owned equipment item for performance of this contract, the contractor shall provide to the contracting officer a written request justifying the need for the equipment and the reasons why contractor-owned property cannot be used, citing the applicable FAR or contract authority for use of Government-owned equipment. Equipment being acquired as a deliverable end item listed in the contract or as a component for incorporation into a deliverable end item listed in the contract is exempt from this requirement.

(2) The contractor's request shall include a description of the item in sufficient detail to enable the Government to screen its inventories for available equipment or to purchase

equipment. For this purpose, the contractor shall (i) prepare a separate DD Form 1419, DOD Industrial Plant Equipment Requisition, or equivalent format, for each item requested and (ii) forward it through the contracting officer to the Industrial Property Officer at the cognizant NASA installation at least 30 days in advance of the date the contractor intends to acquire the item. Multiple units of identical items may be requested on a single form. Instructions for preparing the DD Form 1419 are contained in NASA FAR Supplement 1845.7102. If a certificate of nonavailability is not received within that period, the contractor may proceed to acquire the item, subject to having obtained contracting officer consent, if required, and having complied with any other applicable provisions of this contract.

(c) Contractors who are authorized to conduct their own screening using the NASA Equipment Management System (NEMS) and other Government sources of excess property shall provide the evidence of screening results with their request for contracting officer consent. Requests to purchase based on unsuitability of items found shall include rationale for the determined unsuitability.

(End of clause)

[62 FR 36735, July 9, 1997; 62 FR 40309, July 28, 1997]

1852.245-71 Installation-accountable Government property.

As prescribed in 1845.106-70(b), insert the following clause:

INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY (NOV 2004)

(a) The Government property described in the clause at 1852.245-77, List of Installation-Accountable Property and Services, shall be made available to the contractor on a no-charge basis for use in performance of this contract. This property shall be utilized only within the physical confines of the NASA installation that provided the property. Under this clause, the Government retains accountability for, and title to, the property, and the contractor assumes the following user responsibilities: [Insert contractor user responsibilities].

The contractor shall establish and adhere to a system of written procedures for compliance with these user responsibilities. Such procedures must include holding employees liable, when appropriate, for loss, damage, or destruction of Government property.

(b)(1) The official accountable record-keeping, physical inventory, financial control, and reporting of the property subject to this clause shall be retained by the Government and accomplished by the installation Supply and Equipment Management Officer

(SEMO) and Financial Management Officer. If this contract provides for the contractor to acquire property, title to which will vest in the Government, the following additional procedures apply:

(i) The contractor's purchase order shall require the vendor to deliver the property to the installation central receiving area;

(ii) The contractor shall furnish a copy of each purchase order, prior to delivery by the vendor, to the installation central receiving area;

(iii) The contractor shall establish a record of the property as required by FAR 45.5 and 1845.5 and furnish to the Industrial Property Officer a DD Form 1149 Requisition and Invoice/Shipping Document (or installation equivalent) to transfer accountability to the Government within 5 working days after receipt of the property by the contractor. The contractor is accountable for all contractor-acquired property until the property is transferred to the Government's accountability.

(iv) Contractor use of Government property at an off-site location and off-site subcontractor use require advance approval of the contracting officer and notification of the SEMO. The contractor shall assume accountability and financial reporting responsibility for such property. The contractor shall establish records and property control procedures and maintain the property in accordance with the requirements of FAR Part 45.5 until its return to the installation.

(2) After transfer of accountability to the Government, the contractor shall continue to maintain such internal records as are necessary to execute the user responsibilities identified in paragraph (a) and document the acquisition, billing, and disposition of the property. These records and supporting documentation shall be made available, upon request, to the SEMO and any other authorized representatives of the contracting officer.

(End of clause)

Alternate I (NOV 2004)

As prescribed in 1845.106-70(b)(4), substitute the following for paragraph (b)(1)(i) of the basic clause:

(i) The contractor shall not utilize the installation's central receiving facility for receipt of Contractor-acquired property. However, the Contractor shall provide listings suitable for establishing accountable records of all such property received, on a quarterly basis, to the Contracting Officer and the Supply and Equipment Management Officer.

[62 FR 36735, July 9, 1997; 62 FR 40309, July 28, 1997, as amended at 63 FR 32764, June 16, 1998; 69 FR 63460, Nov. 2, 2004]