

1352.217-93

48 CFR Ch. 13 (10-1-06 Edition)

(2) Supply and maintain, in such condition as the Contracting Officer may reasonably require, suitable brows and gangways from the pier, drydock or marine railway to the vessel;

(3) Treat salvage, scrap, or other ship's material of the Government resulting from performance of the work as items of Government furnished property in accordance with the Government Property clause;

(4) Perform, or pay the cost of, any repair, reconditioning or replacement made necessary as the result of the use by the Contractor of any of the vessel's machinery, equipment or fittings, including, but not limited to, winches, pumps, riggings, or pipe lines; and

(5) Furnish suitable offices, office equipment and telephones at or near the site of the work as the Contracting Officer reasonably requires for himself and his staff.

(d) Except as otherwise provided in the contract, the Contractor shall furnish all necessary material, labor, services, equipment, supplies, power, accessories, facilities, and other things and services necessary for accomplishing the work, subject to Government rights under the Government Property clause.

(e) The Contractor shall conduct dock and sea trials of the vessel as required by the contract. Unless otherwise expressly provided in the contract, during the conduct of these trials the vessel shall be under the control of the vessel's commander and crew with representatives of the Contractor and the Government on board to determine whether or not the work done by the Contractor has been satisfactorily performed. Dock and sea trials not specified which the Contractor requires for his own benefit shall not be undertaken by the Contractor without prior notice to and approval of the Contracting Officer; any such dock or sea trial shall be conducted at the risk and expense of the Contractor. The Contractor shall provide and install all fittings and appliances which may be necessary for the dock and sea trials, to enable the representatives of the Government to determine whether the requirements of the contract plans and specifications have been met. The Contractor shall also be responsible for the care, installation and removal of any instruments and apparatus furnished by the Government for such trials.

(End of clause)

1352.217-93 Delays.

As prescribed in 1317.7001(a), insert the following clause:

DELAYS (CAR 1352.217-93) (JAN 1987)

When during the performance of this contract the Contractor is required to delay the work on a vessel temporarily, due to orders

or actions of the Government respecting stoppage of work to permit shifting the vessel, stoppage of hot work to permit bunkering, fueling, stoppage of work due to embarking or debarking passengers and loading or discharging cargo, and the Contractor is not given sufficient advance notice or is otherwise unable to avoid incurring additional costs on account thereof, an equitable adjustment may be made in the contract price pursuant to the Changes clause.

(End of clause)

1352.217-94 Minimization of delay due to Government furnished property.

As prescribed in 1317.7001(a), insert the following clause:

MINIMIZATION OF DELAY DUE TO GOVERNMENT FURNISHED PROPERTY (CAR 1352.217-94) (JAN 1987)

(a) In order to assure timely delivery of the vessel under this contract, it is imperative that delay in delivery of such vessel resulting from late, damaged, or unsuitable Government furnished property be held to an absolute minimum. In order to achieve minimization of delay it is agreed that:

(1) Subject to adjustment as provided in paragraph (b) of this clause, the Government shall deliver each item of Government furnished property to the Contractor on or before the date specified in the contract or, if later, in sufficient time for the contractor to deliver the vessel in accordance with the delivery schedule specified elsewhere.

(2) The Government may forego furnishing any item of Government property to the Contractor. In that event, the Contractor shall prepare the vessel in terms of piping, wiring, structure, foundation, ventilation, and any other preinstallation requirements of the item, so that the work on the vessel may continue without delay, and disruption resulting from the absence of the item. If the Government does not furnish an item designated as Government furnished property, the parties may be entitled to an equitable adjustment in the contract price, in accordance with the Changes clause for eliminating the requirement to install the Government property item. But, notwithstanding any other clause of this contract, an adjustment shall not be made in the delivery schedule of any vessel if the Government chooses not to furnish the item on or before the delivery date of the item. If the Government subsequently desires the Contractor to install the item prior to delivery of the vessel, a contract modification shall be executed which takes into account any increase in cost or performance time resulting from the installation.

(b) If the delivery date for the vessel is extended for any reason, the latest date for

which the Government must deliver items of Government property shall be deemed to be extended by an equal number of days unless (i) the Contracting Officer agrees in writing that earlier delivery of the items is required, in which case some or all of the Government property shall be extended as agreed rather than on a day-for-day basis, or (ii) a Government property item was the exclusive cause for the extension of the delivery date of the vessel in which case the latest date by which the Government must deliver the item shall not be deemed to be extended unless the parties agree otherwise.

(c) The delivery or performance dates for the supplies or services to be furnished by the Contractor under this contract are based upon the expectation that Government furnished property suitable for use (except for such property furnished "as is") will be delivered to the Contractor at the time stated in the specification or, if not so stated, in sufficient time to enable the Contractor to meet such delivery or performance dates. If the Government furnished property is not delivered to the Contractor by such time and the Contractor makes a timely written request, the Contracting Officer shall determine if an equitable adjustment is appropriate. If determined appropriate, the Contracting Officer shall equitably adjust the delivery or performance date, the specifications, the price, or any other contractual provision affected by any such delay, in accordance with the Changes clause.

(d) The Government Property and Minimization of Delay Due to Government Furnished Property clauses contain exclusive remedies. The Government shall not be liable to suit for breach of contract by reason of any delay in delivery of Government furnished property or delivery of such property in a condition not suitable for its intended use.

(End of clause)

1352.217-95 Additional provisions relating to Government property.

As prescribed in 1317.7001(a), insert the following clause:

ADDITIONAL PROVISIONS RELATING TO GOVERNMENT PROPERTY (CAR 1352.217-95) (JAN 1987)

(a) Notwithstanding any requirements to the contrary for the furnishing of material by the Government which may appear in plans, drawings, or other data, the Government shall furnish only the material specifically listed in the specifications as Government furnished property. Any material required for the performance of the contract which does not appear in the specifications as Government furnished shall be furnished by the Contractor.

(b) The Contracting Officer may increase the amount of material to be furnished by the Government and the contract shall be equitably adjusted in accordance with the Government Property clause.

(c) Unless otherwise specifically directed by the Contracting Officer, nonreusable crates and other nonreusable packaging in which Government material is delivered to the Contractor shall become the property of the Contractor upon removal of the packaged or crated material.

(d) Any packaging in preparation for delivery or for other disposal of Government property by the Contractor at the direction or authorization of the Contracting Officer pursuant to paragraph (i) of the Government Property clause shall be provided for by change order and an appropriate adjustment shall be made in the contract price in accordance with the Changes clause.

(e) The vessel, its equipment, movable stores, cargo and other ship's material are not designated Government furnished property under the Government Property clause.

(End of clause)

1352.217-96 Liability and insurance.

As prescribed in 1317.7001(a), insert the following clause:

LIABILITY AND INSURANCE (CAR 1352.217-96)
(JAN 1987)

(a) The Contractor shall exercise reasonable care and use its best efforts to prevent accidents, injury or damage to all employees, persons and property, in and about the work, and to the vessel or part thereof upon which work is done.

(b) The Contractor shall be responsible for and make good at its own cost and expense any and all loss of or damage of whatsoever nature to the vessel (or part thereof), its equipment, movable stores and cargo, and Government owned material and equipment for the repair, completion, alteration or addition to the vessel in the possession of the Contractor, whether at the plant or elsewhere, arising or growing out of the performance of the work, except where the Contractor can affirmatively show that such loss or damage was due to causes beyond the Contractor's control, was proximately caused by the fault or negligence of agents or employees of the Government, or which loss or damage the Contractor by exercise of reasonable care was unable to prevent. However, the Contractor shall not be responsible for any such loss or damage discovered after redelivery of the vessel unless (i) the loss or damage is discovered within 90 days after redelivery of the vessel and (ii) loss or damage is affirmatively shown to be the result of the fault or negligence of the Contractor. To induce the Contractor to perform the work for