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award fee payment, e.g., issuance of unilateral 
modification by contracting officer]. 

(d) After 85 percent of the potential award 
fee has been paid, the Contracting Officer 
may direct the withholding of further pay-
ment of award fee until a reserve is set aside 
in an amount that the Contracting Office 
considers necessary to protect the Govern-
ment’s interest. This reserve shall not ex-
ceed 15 percent of the total potential award 
fee. 

(e) The amount of award fee which can be 
awarded in each evaluation period is limited 
to the amounts set forth at [identify location 
of award fee amounts]. Award fee which is not 
earned in an evaluation period cannot be re-
allocated to future evaluation periods. 

(f)(1) Provisional award fee payments 
[insert ‘‘will’’ or ‘‘will not’’, as applicable] be 
made under this contract pending the deter-
mination of the amount of fee earned for an 
evaluation period. If applicable, provisional 
award fee payments will be made to the Con-
tractor on a [insert the frequency of provi-
sional payments (not more often than monthly)] 
basis. The total amount of award fee avail-
able in an evaluation period that will be pro-
visionally paid is the lesser of [Insert a per-
cent not to exceed 80 percent] or the prior 
period’s evaluation score. 

(2) Provisional award fee payments will be 
superseded by the final award fee evaluation 
for that period. If provisional payments ex-
ceed the final evaluation score, the Con-
tractor will either credit the next payment 
voucher for the amount of such overpayment 
or refund the difference to the Government, 
as directed by the Contracting Officer. 

(3) If the Contracting Officer determines 
that the Contractor will not achieve a level 
of performance commensurate with the pro-
visional rate, payment of provisional award 
fee will be discontinued or reduced in such 
amounts as the Contracting Officer deems 
appropriate. The Contracting Officer will no-
tify the Contractor in writing if it is deter-
mined that such discontinuance or reduction 
is appropriate. 

(4) Provisional award fee payments [insert 
‘‘will’’ or ‘‘will not’’, as appropriate] be made 
prior to the first award fee determination by 
the Government. 

(g) Award fee determinations are unilat-
eral decisions made solely at the discretion 
of the Government. 

*[A period of time greater or lesser than 6 
months may be substituted in accordance 
with 1816.405–272(a).] 

(End of clause) 

[62 FR 3484, Jan. 23, 1997, as amended at 62 
FR 36733, July 9, 1997; 63 FR 13134, Mar. 18, 
1998; 65 FR 38777, June 22, 2000] 

1852.216–77 Award fee for end item 
contracts. 

As prescribed in 1816.406–70(b), insert 
the following clause: 

AWARD FEE FOR END ITEM CONTRACTS (JUN 
2000) 

(a) The contractor can earn award fee, or 
base fee, if any, from a minimum of zero dol-
lars to the maximum stated in NASA FAR 
Supplement clause 1852.216–85, ‘‘Estimated 
Cost and Award Fee’’ in this contract. All 
award fee evaluations, with the exception of 
the last evaluation, will be interim evalua-
tions. At the last evaluation, which is final, 
the Contractor’s performance for the entire 
contract will be evaluated to determine total 
earned award fee. No award fee or base fee 
will be paid to the Contractor if the final 
award fee evaluation is ‘‘poor/unsatisfac-
tory.’’ 

(b) Beginning 6* months after the effective 
date of this contract, the Government will 
evaluate the Contractor’s interim perform-
ance every 6* months to monitor Contractor 
performance prior to contract completion 
and to provide feedback to the Contractor. 
The evaluation will be performed in accord-
ance with [identify performance evaluation 
plan] to this contract. The Contractor may 
submit a self-evaluation of performance for 
each period under consideration. These self- 
evaluations will be considered by the Gov-
ernment in its evaluation. The Government 
will advise the Contractor in writing of the 
evaluation results. The plan may be revised 
unilaterally by the Government prior to the 
beginning of any rating period to redirect 
emphasis. 

(c)(1) Base fee, if applicable, will be paid in 
[Insert ‘‘monthly’’, or less frequent period] in-
stallments based on the percent of comple-
tion of the work as determined by the Con-
tracting Officer. 

(2) Interim award fee payments will be 
made to the Contractor based on each in-
terim evaluation. The amount of the interim 
award fee payment is limited to the lesser of 
the interim evaluation score or 80 percent of 
the fee allocation to that period less any pro-
visional payments made during the period. 
All interim award fee payments will be su-
perseded by the final award fee determina-
tion. 

(3) Provisional award fee payments will 
[insert ‘‘not’’ if applicable] be made under this 
contract pending each interim evaluation. If 
applicable, provisional award fee payments 
will be made to the Contractor on a [insert 
the frequency of provisional payments (not more 
often than monthly)] basis. The amount of 
award fee which will be provisionally paid in 
each evaluation period is limited to [Insert a 
percent not to exceed 80 percent] of the prior 
interim evaluation score (see [insert applica-
ble cite]). Provisional award fee payments 
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made each evaluation period will be super-
seded by the interim award fee evaluation 
for that period. If provisional payments 
made exceed the interim evaluation score, 
the Contractor will either credit the next 
payment voucher for the amount of such 
overpayment or refund the difference to the 
Government, as directed by the Contracting 
Officer. If the Government determines that 
(i) the total amount of provisional fee pay-
ments will apparently substantially exceed 
the anticipated final evaluation score, or (ii) 
the prior interim evaluation is ‘‘poor/unsat-
isfactory,’’ the Contracting Officer will di-
rect the suspension or reduction of the fu-
ture payments and/or request a prompt re-
fund of excess payments as appropriate. 
Written notification of the determination 
will be provided to the Contractor with a 
copy to the Deputy Chief Financial Officer 
(Finance). 

(4) All interim (and provisional, if applica-
ble) fee payments will be superseded by the 
fee determination made in the final award 
fee evaluation. The Government will then 
pay the Contractor, or the Contractor will 
refund to the Government the difference be-
tween the final award fee determination and 
the cumulative interim (and provisional, if 
applicable) fee payments. If the final award 
fee evaluation is ‘‘poor/unsatisfactory’’, any 
base fee paid will be refunded to the Govern-
ment. 

(5) Payment of base fee, if applicable, will 
be made based on submission of an invoice 
by the Contractor. Payment of award fee will 
be made by the [insert payment office] based 
on [Insert method of making award fee pay-
ment, e.g., issuance of a unilateral modification 
by the Contracting Officer]. 

(d) Award fee determinations are unilat-
eral decisions made solely at the discretion 
of the Government. 

* [A period of time greater or lesser than 6 
months may be substituted in accordance 
with 1816.405–272(a).] 

(End of clause) 

[62 FR 3485, Jan. 23, 1997, as amended at 62 
FR 36733, July 9, 1997; 65 FR 38778, June 22, 
2000] 

1852.216–78 Firm fixed price. 

As prescribed in 1816.202–70, insert the 
following clause: 

FIRM FIXED PRICE (DEC 1988) 

The total firm fixed price of this contract 
is $ [Insert the appropriate amount]. 

(End of clause) 

[62 FR 3485, Jan. 23, 1997] 

1852.216–80 Task ordering procedure. 
As prescribed in 1816.506–70, insert the 

following clause: 

TASK ORDERING PROCEDURES (OCT 1996) 

(a) Only the Contracting Officer may issue 
task orders to the Contractor, providing spe-
cific authorization or direction to perform 
work within the scope of the contract and as 
specified in the schedule. The Contractor 
may incur costs under this contract in per-
formance of task orders and task order modi-
fications issued in accordance with this 
clause. No other costs are authorized unless 
otherwise specified in the contract or ex-
pressly authorized by the Contracting Offi-
cer. 

(b) Prior to issuing a task order, the Con-
tracting Officer shall provide the Contractor 
with the following date: 

(1) A functional description of the work 
identifying the objectives or results desired 
from the contemplated task order. 

(2) Proposed performance standards to be 
used as criteria for determining whether the 
work requirements have been met. 

(3) A request for a task plan from the Con-
tractor to include the technical approach, 
period of performance, appropriate cost in-
formation, and any other information re-
quired to determine the reasonableness of 
the Contractor’s proposal. 

(c) Within ll calendar days after receipt 
of the Contracting Officer’s request, the Con-
tractor shall submit a task plan conforming 
to the request. 

(d) After review and any necessary discus-
sions, the Contracting Officer may issue a 
task order to the Contractor containing, as a 
minimum, the following: 

(1) Date of the order. 
(2) Contract number and order number. 
(3) Functional description of the work 

identifying the objectives or results desired 
from the task order, including special in-
structions or other information necessary 
for performance of the task. 

(4) Performance standards, and where ap-
propriate, quality assurance standards. 

(5) Maximum dollar amount authorized 
(cost and fee or price). This includes alloca-
tion of award fee among award fee periods, if 
applicable. 

(6) Any other resources (travel, materials, 
equipment, facilities, etc.) authorized. 

(7) Delivery/performance schedule includ-
ing start and end dates. 

(8) If contract funding is by individual task 
order, accounting and appropriation data. 

(e) The Contractor shall provide acknowl-
edgement of receipt to the Contracting Offi-
cer within ll calendar days after receipt of 
the task order. 

(f) If time constraints do not permit 
issuance of a fully defined task order in ac-
cordance with the procedures described in 
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