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(End of clause) 

2052.231–70 Precontract costs. 
As prescribed in 2031.109–70, following 

clause may be used in all cost type con-
tracts when costs in connection with 
work under the contract will be in-
curred by the contractor before the ef-
fective date of the contract. Approval 
for use of this clause must be obtained 
at one level above the contracting offi-
cer. 

PRECONTRACT COSTS (JAN 1993) 

Allowable costs under this contract in-
clude costs incurred by the contractor in 
connection with the work covered by this 
contract during the period from * and includ-
ing * to the effective date of this contract 
that would have been allowable under the 
terms of this contract if this contract had 
been in effect during that period. However, 
the costs may not in aggregate exceed * 
which is included in the estimated cost of 
this contract. 

*To be incorporated into any resultant 
contract. 

(End of clause) 

2052.235–70 Publication of research re-
sults. 

As prescribed in 2035.70(a)(1), the con-
tracting officer shall insert the fol-
lowing clause in applicable solicita-
tions and contracts for research and 
development by private contractors 
and universities and for other technical 
services as appropriate. 

PUBLICATION OF RESEARCH RESULTS (OCT 
1999) 

(a) The principal investigator(s)/contractor 
shall comply with the provisions of NRC 
Management Directive 3.8 (Vol. 3, Part 1) and 
NRC Handbook 3.8 (Parts I-IV) regarding 
publication in refereed scientific and engi-
neering journals or dissemination to the pub-
lic of any information, oral or written, con-
cerning the work performed under this con-
tract. Failure to comply with this clause 
shall be grounds for termination of this con-
tract. 

(b) The principal investigator(s)/contractor 
may publish the results of this work in ref-
ereed scientific and engineering journals or 
in open literature and present papers at pub-
lic or association meetings at interim stages 
of work, in addition to submitting to NRC 
the final reports and other deliverables re-
quired under this contract. However, such 
publication and papers shall focus on ad-
vances in science and technology and mini-

mize conclusions and/or recommendations 
which may have regulatory implications. 

(c) The principal investigator(s) shall co-
ordinate all such publications with, and 
transmit a copy of the proposed article or 
paper to, the NRC Contracting Officer or 
Project Officer, prior to publication. The 
NRC agrees to review and provide comments 
within thirty (30) days after receipt of a pro-
posed publication. However, in those cases 
where the information to be published is (1) 
subject to Commission approval, (2) has not 
been ruled upon, or (3) disapproved by the 
Commission, the NRC reserves the right to 
disapprove or delay the publication. Further, 
if the NRC disagrees with the proposed publi-
cation for any reason, it reserves the right to 
require that any publication not identify the 
NRC’s sponsorship of the work and that any 
associated publication costs shall be borne 
by the contractor. 

(End of clause) 

2052.235–71 Safety, health, and fire 
protection. 

As prescribed in 2035.70(a)(2), the con-
tracting officer shall insert the fol-
lowing clause in applicable solicita-
tions and contracts for research and 
development by private contractors 
and universities and for other technical 
services as appropriate: 

SAFETY, HEALTH, AND FIRE PROTECTION (JAN 
1993) 

The contractor shall take all reasonable 
precautions in the performance of the work 
under this contract to protect the health and 
safety of its employees and of members of 
the public, including NRC employees and 
contractor personnel, and to minimize dan-
ger from all hazards to life and property. The 
contractor shall comply with all applicable 
health, safety, and fire protection regula-
tions and requirements (including reporting 
requirements) of the Commission and the De-
partment of Labor. If the contractor fails to 
comply with these regulations or require-
ments, the contracting officer may, without 
prejudice to any other legal or contractual 
rights of the Commission, issue an order 
stopping all or any part of the work. There-
after, a start work order for resumption of 
work may be issued at the discretion of the 
contracting officer. The contractor may not 
make a claim for an extension of time or for 
compensation or damages by reason of, or in 
connection with, this type of work stoppage. 
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